STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 25/ 06
07-1189C4

Bl D

SUMMARY

I N VENTURA COUNTY NEAR LI VE CAK
ACRES AT SANTA ANA CREEK BRI DGE

07- VEN-150-11.0/11.0

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

449, 099.

475, 185.

489, 845.

594, 255.

W DEN ROADWAY AND BRI DGE RAI LS

HA21 507, 000

394, 127. 90

Bl DDER | D

00 2

50 4

00 1

00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 54,971. 10

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 30/ 06
CONTRACT CODE 'B '
40 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

80

PERCENT OVER EST 13. 95

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

NYE AND NELSON | NC

1860 EASTMAN AVENUE STE 108
VENTURA CA 93003

T D S ENG NEERI NG

2899 AGOURA ROAD STE 171
VWESTLAKE VI LLAGE CA 91361

UNI ON ENG NEERI NG COMPANY | NC

P O BOX 1000
VENTURA CA 93002

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

805 654-1682
00522661
805 654-8241

805 371-4639
00667073
805 494-0757

805 648-3373
00212942
805 648-6634

714 538-5156
00743775
714 538-5157

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



07-1189C4 Bl D245

07- VEN- 150 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

05/ 25/ 06 05/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C L CONSTRUCTI ON COVPANY | NC CONCRETE BARRI ER
4030 E GRAND AVENUE
POMONA CA 91766

C AND W CONSTRUCTI ON SPECI ALTI ES VETAL BEAM GUARD RAIL, TRANSI TI ON RAI LI NG TERM NAL SYSTEM
2419 PALMA DRI VE
VENTURA CA 93003

PRO LI NE STRI PI NG | NC STRI PI NG
1776 LI Rl O AVENUE
SATI COY CA 93004



07-1189C4
07- VEN- 150
05/ 25/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
05/ 30/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA

ALCORN FENCE COVPANY
9901 GLENOAKS BLVD
SUN VALLEY CA

ALCORN FENCE COVPANY
9901 GLENOAKS BLVD
SUN VALLEY CA

K C 1 ENVI RONMENTAL
225 SUBURBAN ROAD
SAN LU S OBI SPO CA

STERNDAHL ENTERPRI SES | NC
11861 BRANFORD STREET

SUN VALLEY CA

VI STA STEEL COVPANY
331 WLEW S STREET
VENTURA CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L, TUBULAR HAND RAI L

TRANSI TI ON RAI LI NG AND ALTERNATE | NLI NE TERM NAL SYSTEM

MJULCH AND LI VE SEED

STRI PI NG AND LEAD COVPLI ANCE PLAN

REBAR



07-1189C4 Bl D245

07- VEN- 150 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 25/ 06 05/ 30/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE I TEMS 33 THRU 36 (PARTIAL)

SUN VALLEY CA
SUDHAKAR COVPANY I TEMS 6, 12, 13, 16, 38 AND 39 (PARTI AL)
WEST COVI NA CA
VI STA STEEL | TEMS 27 AND 37 (PARTI AL)

VENTURA CA



07-1189C4 Bl D245

07- VEN- 150 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 25/ 06 05/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 260 14. 00 3, 640. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 600. 00 600. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00 6, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,000. 00 2, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 000. 00 31, 000. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 050 3.00 3, 150. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 28 43. 00 1, 204. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 700. 00 8, 700. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 490 37.00 18, 130. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 170. 00 7, 480. 00
11 (S) 150659 REMOVE TERM NAL SECTI ON EA 1 2, 500. 00 2, 500. 00
12 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 270 28. 00 7,560. 00
STRI PE
13 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 500 6. 00 3, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 16, 000. 00 16, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 260 120. 00 31, 200. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 000. 00 7,000. 00
17 202011 MULCH VB 50 120. 00 6, 000. 00
18 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 0.5 2, 000. 00 1, 000. 00
19 250401 CLASS 4 AGGREGATE SUBBASE VB 110 200. 00 22, 000. 00
20 260201 CLASS 2 AGGREGATE BASE VB 95 200. 00 19, 000. 00
21 390103 ASPHALT CONCRETE ( TYPE B) TONN 150 170. 00 25, 500. 00
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 140 50. 00 7, 000. 00
23 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 16 50. 00 800. 00
24 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 9 5, 000. 00 45, 000. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.4 4,000. 00 9, 600. 00
26 (F) 511106 DRI LL AND BOND DOWEL M 61 120. 00 7,320. 00
27 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 1, 380 8. 00 11, 040. 00
28 664010 300 MM CORRUGATED STEEL PI PE M 13 260. 00 3, 380. 00
(2.01 MV THI CK)
29 705042 300 MM STEEL FLARED END SECTI ON EA 2 365. 00 730. 00
30 721011 ROCK SLOPE PROTECTI ON VB 4 600. 00 2, 400. 00
(BACKI NG NO. 2, METHOD B)
31 729010 ROCK SLOPE PROTECTI ON FABRI C MR 16 25. 00 400. 00
32 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 325 6. 00 1, 950. 00
33 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 22 230. 00 5, 060. 00
34 (SF) 833088 TUBULAR HANDRAI LI NG M 20 430. 00 8, 600. 00



07-1189C4 Bl D245

07- VEN- 150 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 25/ 06 05/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4,100. 00 16, 400. 00
36 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 3 4,900. 00 14, 700. 00
37 (F) 839714 CONCRETE BARRI ER ( TYPE 80) M 20 2,600. 00 52, 000. 00
38 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 280 4.50 1, 260. 00
39 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 530 1.50 795. 00
40 999990 MOBI LI ZATI ON LS LUVP SUM 38, 000. 00 38, 000. 00

TOTAL 449, 099. 00



07-1189C4 Bl D245

07- VEN- 150 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 25/ 06 05/ 30/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5. 00 1300. 00 43. 00 11180. 00 35. 00 9100. 00

2 3, 000. 00 3000. 00 1, 002. 00 1002. 00 3, 000. 00 3000. 00

3 3, 000. 00 3000. 00 14, 283. 00 14283. 00 3, 500. 00 3500. 00

4 100. 00 100. 00 2,467.00 2467. 00 21, 500. 00 21500. 00

5 180, 000. 00 180000. 00 45, 798. 00 45798. 00 63, 100. 00 63100. 00

6 2.50 2625. 00 7.00 7350. 00 4.00 4200. 00

7 50. 00 1400. 00 34. 00 952. 00 75. 00 2100. 00

8 1, 000. 00 1000. 00 14, 283. 00 14283. 00 8, 300. 00 8300. 00

9 100. 00 49000. 00 101. 00 49490. 00 100. 00 49000. 00
10 100. 00 4400. 00 113. 00 4972. 00 400. 00 17600. 00
11 1, 000. 00 1000. 00 2,199. 00 2199. 00 2, 000. 00 2000. 00
12 23.00 6210. 00 45. 00 12150. 00 20. 00 5400. 00
13 4.60 2300. 00 8. 00 4000. 00 7.00 3500. 00
14 5, 000. 00 5000. 00 8, 253. 00 8253. 00 5, 000. 00 5000. 00
15 150. 00 39000. 00 91. 00 23660. 00 135. 00 35100. 00
16 1, 000. 00 1000. 00 1,134.00 1134. 00 7, 000. 00 7000. 00
17 50. 00 2500. 00 144. 00 7200. 00 200. 00 10000. 00
18 1, 000. 00 500. 00 1, 076. 00 538. 00 1, 500. 00 750. 00
19 65. 00 7150. 00 180. 00 19800. 00 340. 00 37400. 00
20 65. 00 6175. 00 195. 00 18525. 00 340. 00 32300. 00
21 150. 00 22500. 00 246. 00 36900. 00 415. 00 62250. 00
22 25. 00 3500. 00 38. 00 5320. 00 55. 00 7700. 00
23 25. 00 400. 00 54. 00 864. 00 55. 00 880. 00
24 440. 00 3960. 00 515. 00 4635. 00 2,500. 00 22500. 00
25 440. 00 1056. 00 5, 195. 00 12468. 00 3, 000. 00 7200. 00
26 65. 00 3965. 00 97. 00 5917. 00 160. 00 9760. 00
27 10. 00 13800. 00 15. 00 20700. 00 10. 00 13800. 00
28 175. 00 2275. 00 300. 00 3900. 00 895. 00 11635. 00
29 1, 000. 00 2000. 00 615. 00 1230. 00 715. 00 1430. 00
30 500. 00 2000. 00 636. 00 2544. 00 875. 00 3500. 00
31 100. 00 1600. 00 84. 00 1344. 00 75. 00 1200. 00
32 10. 00 3250. 00 8. 00 2600. 00 10. 00 3250. 00
33 170. 00 3740. 00 215. 00 4730. 00 225.00 4950. 00
34 315. 00 6300. 00 382. 00 7640. 00 400. 00 8000. 00
35 3,725.00 14900. 00 4,347.00 17388. 00 4,100. 00 16400. 00
36 3, 865. 00 11595. 00 4,465. 00 13395. 00 4,250. 00 12750. 00
37 1, 000. 00 20000. 00 1, 413. 00 28260. 00 1, 500. 00 30000. 00
38 3. 65 1022. 00 7.00 1960. 00 10. 00 2800. 00
39 1.25 662. 50 7.00 3710. 00 5. 00 2650. 00




07-1189C4 Bl D245

07- VEN- 150 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
05/ 25/ 06 05/ 30/ 06
_______________________________ |_______________________________|_______________________________
| TEM SECOND THI RD FOURTH
| BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
_______________________________ |_______________________________|_______________________________
40 | 40, 000. 00 40000. 00| 65, 104. 00 65104. 00] 51, 750. 00 51750. 00

TOT 475, 185. 50 489, 845. 00 594, 255. 00



